

MAB:WJV:9318L002 18 January 2011 Rider Levett Bucknall Qld Pty Ltd ABN 70 055 768 655

Level 3 Law Society House 179 Ann Street Brisbane QLD 4000 GPO Box 1383 Brisbane QLD 4001 Australia

Tel: + 61 7 3009 6933 Fax: + 61 7 3009 6999 Email: brisbane@au.rlb.com

Prospect Aquatic Investments Pty Ltd ABN 94 079 214 127 Level 1, 500 Chapel Street SOUTH YARRA VIC 3141

Dear Sirs,

WET N WILD WATER PARK, SYDNEY

Further to your request, we confirm having prepared our indicative cost estimate based on the Concept Plan prepared by Whitewater West dated 4 October 2010.

We believe that the total Development Costs, exclusive of Land Costs, Soft Costs and GST will be \$97,118,364, as detailed on the attached Total Cost Summary.

Please note that this estimate is prepared in terms of the definition of capital investment value in the NSW Environmental Planning and Assessment Regulation 2000 and is inclusive of the following items:-

- Builder's Preliminaries and Margin based on a Construction Management form of contract
- Professional Fees
- External Infrastructure

We trust this meets with your requirements, but if you have any queries or require further information please do not hesitate to contact the undersigned.

Yours faithfully, Rider Levett Bucknall

M A Burow Managing Director

Attach: SC9318-10

WET N WILD SYDNEY - CONCEPT COST ESTIMATE FOR NEW SITE AND REVISED CONCEPT (15/11/10)

Total Cost Summary

GFA: Gross floor area

Rates current at November 2010	
Zone Level GFA m ² Cos	st/m ² Total Cost
A SITEWORKS	\$8,754,260
B EXTERNAL CAR PARKS AND ROADS	\$5,392,800
C FLAT WATER ATTRACTIONS	\$20,000,017
D RIDES AND ATTRACTIONS	\$20,113,940
E BUILDINGS 6,654 \$ 2	,019 \$13,435,485
F SERVICES INFRASTRUCTURE	\$5,325,000
G SIGNAGE/THEMEING	\$1,700,000
Net Cost 6,654 \$11	1,230 \$74,721,502
Margin & Adjustments	
PLANNING/SUNDRIES/BWIC 1.0%	747,215
TRADE PRELIMINARIES 1.5%	1,132,031
CONSTRUCTION MAN. PRELIMINARIES 5.0%	3,830,037
CONSTRUCTION MAN. FEE 4.0%	3,217,231
PORTABLE LONG SERVICE LEAVE0.4%PROFESSIONAL FEES9.0%	376,416 7,562,199
	7.302.199
PROJECT MANAGEMENT 2.0%	1,831,733

Total Cost 6,654 \$14,595

14,595 \$97,118,364